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MAY 17, 2016

MAY 31, 2016

JUNE 8, 2016

DIVISION 31 EARTH WORK

31 10 00 SITE CLEARING (DEMOLITION)

A.CONTRACTOR SHALL CALL IOWA ONE AND CONDUCT A PRIVATE UTILITY LOCATE AS REQUIRED TO ENSURE THAT ALL UTILITIES HAVE

BEEN LOCATED BEFORE STARTING SITE DEMOLITION.  DESIGN ENGINEER SHALL BE NOTIFIED OF ANY DISCREPANCIES BETWEEN

PLAN AND FIELD CONDITIONS PRIOR TO CONSTRUCTION.

B.DEMOLITION PLAN IS AN OVERVIEW OF DEMOLITION TO TAKE PLACE ON SITE.  CONTRACTOR TO FIELD VERIFY EXISTING SITE

CONDITIONS PRIOR TO BIDDING.  CONTRACTOR SHALL REMOVE, REPLACE, OR DEMOLISH ALL ITEMS AS NEEDED DURING

CONSTRUCTION.

C.CONTRACTOR TO PROTECT EXISTING IMPROVEMENTS THAT ARE SCHEDULED TO REMAIN.  ANY DAMAGE TO EXISTING FACILITIES

SHALL BE REPLACED AT CONTRACTORS EXPENSE.

D. ALL CONCRETE NOTED TO BE REMOVED SHALL BE REMOVED TO THE NEAREST CONTROL JOINT.

31 20 00 EARTH MOVING

A.CONTRACTOR SHALL CALL IOWA ONE AND CONDUCT A PRIVATE UTILITY LOCATE AS REQUIRED TO ENSURE THAT ALL UTILITIES HAVE

BEEN LOCATED BEFORE STARTING EXCAVATION.  DESIGN ENGINEER SHALL BE NOTIFIED OF ANY DISCREPANCIES BETWEEN PLAN

AND FIELD CONDITIONS PRIOR TO CONSTRUCTION.

B.PROVIDE ALL LABOR, MATERIALS AND EQUIPMENT FOR ALL EXCAVATION, GRADING, FILL AND BACKFILL WORK AS REQUIRED TO

COMPLETE THE GENERAL CONSTRUCTION WORK.  ALL EXCAVATION AND BACKFILL FOR ELECTRICALS AND MECHANICALS ARE THE

RESPONSIBILITY OF THE RESPECTIVE CONTRACTOR.

C.ALL ORGANIC TOPSOIL INSIDE THE BUILDING AREA, UNDER PAVED AREAS, AND AT SITE FILL AREAS SHALL BE REMOVED.  PROOF

ROLL SUBGRADES BEFORE PLACING FILL WITH HEAVY PNEUMATIC-TIRED EQUIPMENT, SUCH AS A FULLY-LOADED TANDEM AXLE

DUMP TRUCK, TO IDENTIFY SOFT POCKETS AND AREAS OF EXCESS YIELDING.  CONTRACTOR SHALL VERIFY TOPSOIL DEPTHS PRIOR

TO CONSTRUCTION.  THE CONTRACTOR SHALL REVIEW AND FOLLOW THE RECOMMENDATIONS OF THE GEOTECHNICAL REPORT AND

ACCOUNT FOR EXISTING CONDITIONS PRIOR TO SUBMITTING BID FOR THE PROJECT.  EXCESS MATERIALS SHALL BE REMOVED FROM

THE SITE UNLESS OTHERWISE DIRECTED IN THE PLANS OR BY LOCAL ZONING REQUIREMENTS.

D.PLACE AND COMPACT FILL MATERIAL IN LAYERS TO REQUIRED ELEVATIONS. UNIFORMLY MOISTEN OR AERATE SUBGRADE AND EACH

SUBSEQUENT FILL OR BACKFILL LAYER BEFORE COMPACTION AS RECOMMENDED TO ACHIEVE SPECIFIED DRY DENSITY.  REMOVE

AND REPLACE, OR SCARIFY AND AIR DRY, OTHERWISE SATISFACTORY SOIL MATERIAL THAT IS TOO WET TO COMPACT TO SPECIFIED

DRY DENSITY.

E.PLACE BACKFILL AND FILL MATERIALS IN LAYERS NOT MORE THAN 8" IN LOOSE DEPTH FOR MATERIAL COMPACTED BY HEAVY

COMPACTION EQUIPMENT, AND NOT MORE THAN 4"  IN LOOSE DEPTH FOR MATERIAL COMPACTED BY HAND-OPERATED TAMPERS.

F. COMPACT THE SOIL TO NOT LESS THAN THE FOLLOWING PERCENTAGES OF MAXIMUM DRY DENSITY ACCORDING TO ASTM D 698,

STANDARD PROCTOR TEST. FILL MAY NOT BE PLACED ON FROZEN GROUND AND NO FROZEN MATERIALS MAY BE USED FOR BACK

FILL.  APPLY THE MORE STRINGENT REQUIREMENTS WHEN COMPARING BETWEEN THE FOLLOWING AND THE GEOTECHNICAL

REPORT.

1. UNDER FOUNDATIONS - SUBGRADE, AND EACH LAYER OF BACKFILL OR FILL MATERIAL, TO NOT LESS THAN 98 PERCENT.

2. UNDER INTERIOR SLAB-ON-GRADE WHERE GROUNDWATER IS MORE THAN 3 FEET BELOW THE SLAB - PLACE A DRAINAGE COURSE

LAYER OF 3/4" CRUSHED STONE, WITH 5% TO 12% FINES, PER THICKNESS INDICATED ON FOUNDATION PLANS ON PREPARED

SUBGRADE. COMPACT THE SUBGRADE AND DRAINAGE COURSE TO NOT LESS THAN 95 PERCENT.

3. UNDER INTERIOR SLAB-ON-GRADE WHERE GROUNDWATER IS WITHIN 3 FEET OF THE SLAB SURFACE- PLACE A DRAINAGE COURSE

LAYER OF CLEAN 3/4" CRUSHED STONE, WITH NO MORE THAN 5% FINES, PER THICKNESS INDICATED ON FOUNDATION PLANS ON

PREPARED SUBGRADE. COMPACT THE SUBGRADE AND DRAINAGE COURSE TO NOT LESS THAN 95 PERCENT.

4. UNDER EXTERIOR CONCRETE AND ASPHALT PAVEMENTS - COMPACT THE SUBGRADE AND EACH LAYER OF BACKFILL OR FILL

MATERIALTO NOT LESS THAN 95 PERCENT.

5. UNDER WALKWAYS - COMPACT SUBGRADE AND EACH LAYER OF BACKFILL OR FILL MATERIAL TO NOT LESS THAN 95 PERCENT.

6. UNDER LAWN OR UNPAVED AREAS - COMPACT SUBGRADE AND EACH LAYER OF BACKFILL OR FILL MATERIAL, TO NOT LESS THAN 85

PERCENT.

G.CONTRACTOR SHALL ENGAGE A QUALIFIED INDEPENDENT TESTING AND INSPECTING AGENCY TO PERFORM FIELD TESTS AND

INSPECTIONS. IT IS SUGGESTED THAT THE GEOTECHNICAL FIRM USED TO PERFORM THE SUBSURFACE SOIL INVESTIGATION BE

ENGAGED FOR THE FIELD QUALITY CONTROL TESTS.

H. ALLOW THE TESTING AGENCY TO TEST AND INSPECT SUBGRADES AND EACH FILL OR BACKFILL LAYER.  PROCEED WITH

SUBSEQUENT EARTHWORK ONLY AFTER TEST RESULTS FOR PREVIOUSLY COMPLETED WORK COMPLY WITH REQUIREMENTS.

PROVIDE ONE TEST FOR EVERY 2000 SQUARE FEET OF PAVED AREA OR BUILDING SLAB, ONE TEST FOR EACH SPREAD FOOTING, AND

ONE TEST FOR EVERY 50 LINEAR FEET OF WALL STRIP FOOTING.

I. WHEN THE TESTING AGENCY REPORTS THAT SUBGRADES, FILLS, OR BACKFILLS HAVE NOT ACHIEVED DEGREE OF COMPACTION

SPECIFIED, SCARIFY AND MOISTEN OR AERATE, OR REMOVE AND REPLACE SOIL TO DEPTH REQUIRED; RECOMPACT AND  RETEST

UNTIL SPECIFIED COMPACTION IS OBTAINED.

J. THE BUILDING SITE SHALL BE GRADED TO PROVIDE DRAINAGE AWAY FROM THE BUILDING AS INDICATED ON THE PLANS.  SITE

EARTHWORK SHALL BE GRADED TO WITHIN 0.10' OF REQUIRED EARTHWORK ELEVATIONS ASSUMING POSITIVE DRAINAGE IS

MAINTAINED IN ACCORDANCE WITH THE GRADING PLAN.

31 30 00 EROSION CONTROL

A.THE DESIGN ENGINEER SHALL PREPARE A SITE SPECIFIC POLLUTION PREVENTION PLAN IN ACCORDANCE WITH THE IOWA

CONSTRUCTION SITE EROSION CONTROL MANUAL.  THE DESIGN ENGINEER SHALL ALSO FILE A CONSTRUCTION NOTICE OF INTENT

WITH THE IOWA DEPARTMENT OF NATURAL RESOURCES.

B. THE CONTRACTOR SHALL KEEP THE NOTICE OF INTENT PERMIT, APPROVED EROSION CONTROL AND STORMWATER MANAGEMENT

PLANS, AND PLAN AMENDMENTS ON THE CONSTRUCTION SITE AT ALL TIMES UNTIL PERMIT COVERAGE IS TERMINATED.

C.THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING THE LOCAL WAUKEE PERMIT, COSESCO (CONSTRUCTION SITE EROSION AND

SEDIMENT CONTROL ORDINANCE).

D. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MEETING THE MONITORING, MAINTENANCE, AND REPORTING REQUIREMENTS OF THE

POLLUTION PREVENTION PLAN.  INSPECTIONS OF IMPLEMENTED EROSION AND SEDIMENT CONTROL BEST MANAGEMENT PRACTICES

MUST AT A MINIMUM BE INSPECTED EVERY 7 DAYS.  THE CONTRACTOR SHALL REPAIR OR REPLACE EROSION AND SEDIMENT

CONTROL AS NECESSARY WITHIN 24 HOURS OF AN INSPECTION OR AFTER A DEPARTMENT NOTIFICATION WHERE REPAIR OR

REPLACEMENT IS REQUESTED.

E. THE CONTRACTOR SHALL MAINTAIN, AT THE CONSTRUCTION SITE, WEEKLY WRITTEN REPORTS OF ALL INSPECTIONS CONDUCTED.

WEEKLY INSPECTION REPORTS SHALL INCLUDE ALL OF THE FOLLOWING:

1. THE DATE, TIME, AND EXACT LOCATION OF THE CONSTRUCTION SITE INSPECTION.

2. THE NAME OF THE INDIVIDUAL WHO PERFORMED THE INSPECTION.

3. AN ASSESSMENT OF THE CONDITION OF THE EROSION AND SEDIMENT CONTROLS.

4. A DESCRIPTION OF ANY EROSION AND SEDIMENT CONTROL IMPLEMENTATION AND MAINTENANCE PERFORMED.

5. A DESCRIPTION OF THE PRESENT PHASE OF LAND DISTURBING CONSTRUCTION ACTIVITY AT THE CONSTRUCTION SITE.

F. EROSION AND SEDIMENT CONTROL IMPLEMENTED DURING CONSTRUCTION SHALL STRICTLY COMPLY WITH THE GUIDELINES AND

REQUIREMENTS SET FORTH BY THE ENVIRONMENTAL PROTECTION DIVISION OF THE STATE OF IOWA DEPARTMENT OF NATURAL

RESOURCES IN THE IOWA CONSTRUCTION SITE EROSION CONTROL MANUAL.  TECHNICAL STANDARDS PUBLISHED BY THE IOWA DNR

IN THE IOWA CONSTRUCTION SITE EROSION CONTROL MANUAL AND SUDAS SECTION 9040 SHALL ALSO BE UTILIZED TO IMPLEMENT

THE REQUIRED PERFORMANCE STANDARDS.  THE METHODS AND TYPES OF EROSION CONTROL WILL BE DEPENDENT ON THE

LOCATION AND TYPE OF WORK INVOLVED.  ALL SEDIMENT CONTROL MEASURES SHALL BE ADJUSTED TO MEET FIELD CONDITIONS AT

THE TIME OF CONSTRUCTION, AND INSTALLED PRIOR TO ANY GRADING OR DISTURBANCE OF EXISTING SURFACE MATERIAL.  BELOW

IS A LIST OF EROSION AND SEDIMENT CONTROL BEST MANAGEMENT PRACTICES TO ACHIEVE THE PERFORMANCE STANDARDS

REQUIRED.

1. SILT FENCE SHALL BE PLACED ON SITE AT LOCATIONS SHOWN ON THE EROSION CONTROL PLAN.  SILT FENCE SHALL ALSO BE

PROVIDED AROUND THE PERIMETER OF ALL SOIL STOCKPILES.  FOLLOW PROCEDURES FOUND IN THE IOWA CONSTRUCTION SITE

EROSION CONTROL MANUAL AND SUDAS SECTION 9040-2.13.

2. STORM DRAIN INLET PROTECTION SHALL BE PROVIDED FOR ALL NEW AND DOWNSTREAM STORM CATCH BASINS AND CURB INLETS

PER THE EROSION CONTROL PLAN.  FOLLOW PROCEDURES FOUND IN THE IOWA CONSTRUCTION SITE EROSION CONTROL MANUAL

AND SUDAS SECTION 9040 2.18.

3. STABILIZATION CONSTRUCTION ENTRANCES SHALL BE PROVIDED AT ALL CONSTRUCTION VEHICLE INGRESS AND EGRESS POINTS.

FOLLOW PROCEDURES FOUND IN THE IOWA CONSTRUCTION SITE EROSION CONTROL MANUAL AND SUDAS SECTION 9040-2.14.

.

4. CHECK DAMS SHALL BE PROVIDED TO REDUCE EROSION IN AREAS OF CONCENTRATED FLOW.  FOLLOW PROCEDURES FOUND IN

THE IOWA CONSTRUCTION SITE EROSION CONTROL MANUAL AND SUDAS SECTION 9040 2.07.

5. DUST CONTROL MEASURES SHALL BE PROVIDED TO REDUCE OR PREVENT THE SURFACE AND AIR TRANSPORT OF DUST DURING

CONSTRUCTION.  CONTROL MEASURES INCLUDE APPLYING MULCH AND ESTABLISHING VEGETATION, WATER SPRAYING, SURFACE

ROUGHENING, APPLYING POLYMERS, SPRAY-ON TACKIFIERS, CHLORIDES, AND BARRIERS.  SOME SITES MAY REQUIRE AN

APPROACH THAT UTILIZES A COMBINATION OF MEASURES FOR DUST CONTROL. FOLLOW PROCEDURES FOUND IN  THE FOUND IN

THE IOWA CONSTRUCTION SITE EROSION CONTROL MANUAL  AND SUDAS SECTION 9040 2.15.

6. THE USE, STORAGE, AND DISPOSAL OF CHEMICALS, CEMENT, AND OTHER COMPOUNDS AND MATERIALS USED ON SITE SHALL BE

MANAGED DURING THE CONSTRUCTION PERIOD TO PREVENT THEIR TRANSPORT BY RUNOFF INTO WATERS OF THE STATE PER

CHAPTER 61 OF THE IOWA ADMINISTRATIVE CODE.

7. CONTRACTOR SHALL PROVIDE AN OPEN AGGREGATE CONCRETE TRUCK WASHOUT AREA ON SITE.  WASHOUT SHALL BE LINED

WITH PLASTIC AND CONTRACTOR SHALL ENSURE THAT CONCRETE WASHOUT SHALL BE CONTAINED TO THIS DESIGNATED AREA

AND NOT BE ALLOWED TO RUN INTO STORM INLETS OR INTO THE OVERLAND STORMWATER DRAINAGE SYSTEM.  WASHOUT AREA

SHALL BE REMOVED UPON COMPLETION OF CONSTRUCTION.

8. TEMPORARY SITE RESTORATION SHALL BE PROVIDED FOR EXPOSED SOILS WHERE CONSTRUCTION WILL CEASE FOR 21 DAYS.

SEEDING SHALL TAKE PLACE BY DAY 14.  THIS TEMPORARY SITE RESTORATION REQUIREMENT ALSO APPLIES TO SOIL

STOCKPILES.  PERMANENT RESTORATION APPLIES TO AREAS WHERE PERENNIAL VEGETATIVE COVER IS NEEDED TO

PERMANENTLY STABILIZE AREAS OF EXPOSED SOIL.  TOPSOIL, SEED, AND MULCH SHALL BE IN GENERAL CONFORMANCE WITH

THE EROSION CONTROL PLAN.  FOLLOW PROCEDURES FOUND IN THE IOWA CONSTRUCTION SITE EROSION CONTROL MANUAL.

ANY SOIL EROSION THAT OCCURS AFTER FINAL GRADING AND/OR FINAL STABILIZATION MUST BE REPAIRED AND THE

STABILIZATION WORK REDONE.

9. IF SITE DEWATERING IS REQUIRED TO REMOVE SEDIMENT FROM CONSTRUCTION SITE STORMWATER PRIOR TO DISCHARGING

OFF-SITE OR TO WATERS OF THE STATE, FOLLOW PROCEDURES FOUND IN THE EROSION CONTROL PLAN.  FOLLOW PROCEDURES

FOUND IN THE IOWA CONSTRUCTION SITE EROSION CONTROL MANUAL.

10. ALL OFF-SITE SEDIMENT DEPOSITS OCCURRING AS A RESULT OF CONSTRUCTION WORK OR A STORM EVENT SHALL BE CLEANED

UP BY THE END OF EACH WORKING DAY AND PRIOR TO A RAIN EVENT.  FLUSHING SHALL NOT BE ALLOWED.

G.ALL EROSION CONTROL DEVICES SHALL AT A MINIMUM BE INSPECTED WEEKLY.  MAINTENANCE SHALL BE PERFORMED PER THE

EROSION CONTROL PLAN.  FOLLOW PROCEDURES FOUND IN THE IOWA CONSTRUCTION SITE EROSION CONTROL MANUAL

H.EROSION AND SEDIMENT CONTROL MEASURES SHALL NOT BE REMOVED UNTIL THE AREA(S) SERVED HAVE ESTABLISHED

VEGETATIVE COVER.

I. THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING ALL LOCAL EROSION CONTROL PERMITS.

DIVISION 32 EXTERIOR IMPROVEMENTS

32 20 00 CONCRETE AND AGGREGATE BASE

A.CONTRACTOR TO PROVIDE CRUSHED AGGREGATE BASE AND CONCRETE WHERE INDICATED ON THE PLANS.

B.  ALL AGGREGATE PLACED MUST BE COMPACTED TO A MAXIMUM DRY DENSITY OF 95%.

C.  DESIGN AND CONSTRUCTION OF ALL CAST-IN-PLACE EXTERIOR CONCRETE FLAT WORK SHALL CONFORM TO ACI 330R-08.

D.  EXTERIOR CONCRETE FLAT WORK CONSTRUCTION TO BE PROVIDED PER MORE STRINGENT REQUIREMENTS OF THE GEOTECHNICAL

REPORT OR THIS SPECIFICATION.  CONCRETE FLAT WORK CONSTRUCTION IS AS FOLLOWS:

1. SIDEWALK/PATIO CONCRETE - 4” OF CONCRETE OVER 4” OF 3/4” CRUSHED AGGREGATE BASE.  CONTRACTION JOINTS SHALL

CONSIST OF 1/8” WIDE BY 1” DEEP TOOLED JOINT WHERE INDICATED ON THE PLANS.

2.DRIVEWAY WITHIN ROW/DUMPSTER CONCRETE - 8” OF CONCRETE OVER 12” OF PREPARED SUBGRADE PER SUDAS CHAPTER 8.

CONCRETE SHALL BE REINFORCED WITH 4”X4” W5.5XW5.5 W.W.F.  CONTRACTION JOINTS SHALL BE SAWCUT 1.5” IN DEPTH AND BE

SPACED A MAXIMUM OF 15' ON CENTER.

3. CONCRETE SITE PAVING - 6” OF CONCRETE OVER 12” OF PREPARED SUBGRADE PER SUDAS CHAPTER 8.  CONCRETE JOINTS SHALL

BE SAWCUT 1.5” IN DEPTH AND BE SPACED A MAXIMUM OF 15' ON CENTER.

4.DRIVE-THRU CONCRETE - 6” OF CONCRETE OVER 12” OF PREPARED SUBGRADE PER SUDAS CHAPTER 8. CONCRETE SHALL BE

REINFORCED WITH 6”X6” W2.9XW2.9 W.W.F.  CONCRETE JOINTS SHALL BE SAWCUT 1.5” IN DEPTH AND BE SPACED A MAXIMUM OF

15' ON CENTER.

E.DESIGN MIXES SHALL BE IN ACCORDANCE WITH ASTM C94

1. STRENGTH TO BE MINIMUM OF 4,000 PSI AT 28 DAYS FOR EXTERIOR CONCRETE.

2. SLUMP SHALL NOT EXCEED 4” FOR EXTERIOR CONCRETE FLAT WORK

3. SLUMP SHALL BE 2.5” OR LESS FOR SLIP-FORMED CURB AND GUTTER

4. SLUMP SHALL BE BETWEEN 1.5” TO 3” FOR NON SLIP-FORMED CURB AND GUTTER.

5. ALL EXTERIOR CONCRETE SHALL BE AIR ENTRAINED WITH 4% TO 7% AIR CONTENT.  NO OTHER ADMIXUTRES SHALL BE USED

WITHOUT APPROVAL OF EXCEL ENGINEERING, INC.  CALCIUM CHLORIDE SHALL NOT BE USED.

6. MAXIMUM AGGREGATE SIZE FOR ALL EXTERIOR CONCRETE SHALL BE 0.75 INCHES.

7. ALL CONCRETE IN RIGHT OF WAY SHALL BE C-4 MIX.

F. ALL EXTERIOR MECHANICAL EQUIPMENT CONCRETE PADS SHALL BE SIZED AND DESIGNED BY THE EQUIPMENT SUPPLIER.

G.ALL CONCRETE FLAT WORK SURFACES AND CONCRETE CURB FLOWLINES SHALL BE CONSTRUCTED TO WITHIN 0.05' OF DESIGN

SURFACE AND FLOWLINE GRADES ASSUMING POSITIVE DRAINAGE IS MAINTAINED IN ACCORDANCE WITH THE DESIGN PLANS.

H.CONCRETE FLAT WORK SHALL HAVE CONSTRUCTION JOINTS OR SAW CUT JOINTS PLACED AS INDICATED ON THE PLANS OR PER THIS

SPECIFICATION.  SAWCUTS SHALL BE DONE AS SOON AS POSSIBLE, BUT NO LATER THAN 24 HOURS AFTER CONCRETE IS PLACED.

CONCRETE CURB AND GUTTER JOINTING SHALL BE PLACED EVERY 10' OR CLOSER (6' MIN.).  ALL EXTERIOR CONCRETE SHALL HAVE A

LIGHT BROOM FINISH UNLESS NOTED OTHERWISE.  A UNIFORM COAT OF A HIGH SOLIDS CURING COMPOUND MEETING ASTM C309

SHOULD BE APPLIED TO ALL EXPOSED CONCRETE SURFACES.  ALL CONCRETE IS TO BE CURED FOR 7 DAYS.  EXTERIOR CONCRETE

SHALL BE SEPERATED FROM BUILDINGS WITH CONTINUOUS 0.5 INCH FIBER EXPANSION JOINT AND/OR 0.25 INCH FIBER EXPANSION

JOINT AT DECORATIVE MASONRY UNITS.

I. ALL REINFORCING BARS SHALL BE ASTM A615 GRADE 60.  THICKNESS OF CONCRETE COVER OVER REINFORCEMENT SHALL BE NOT

LESS THAN 3” WHERE CONCRETE IS DEPOSITED AGAINST THE GROUND WITHOUT THE USE OF FORMS AND NOT LESS THAN 1.5” IN ALL

OTHER LOCATIONS.  ALL REINFORCING SHALL BE LAPPED 36 DIAMETERS FOR UP TO #6 BARS, 60 DIAMETERS FOR #7 TO #10 BARS OR

AS NOTED ON THE DRAWINGS AND EXTENDED AROUND CORNERS WITH CORNER BARS.  PLACING AND DETAILING OF STEEL

REINFORCING AND REINFORCING SUPPORTS SHALL BE IN ACCORDANCE WITH CRSI AND ACI MANUAL AND STANDARD PRACTICES.

THE REINFORCEMENT SHALL NOT BE PAINTED AND MUST BE FREE OF GREASE/OIL, DIRT OR DEEP RUST WHEN PLACED IN THE WORK.

ALL WELDED WIRE FABRIC SHALL MEET THE REQUIREMENTS OF ASTM A 185.  WELDED WIRE FABRIC SHALL BE PLACED 2” FROM TOP

OF SLAB, UNLESS INDICATED OTHERWISE.

J. CONTRACTOR SHALL ENGAGE A QUALIFIED INDEPENDENT TESTING AND INSPECTING AGENCY TO SAMPLE MATERIALS, PERFORM

TESTS, AND SUBMIT TEST REPORTS DURING CONCRETE PLACEMENT.  TESTS WILL BE PERFORMED ACCORDING TO ACI 301.  CAST

AND LABORATORY CURE ONE SET OF FOUR STANDARD CYLINDERS FOR EACH COMPOSITE SAMPLE FOR EACH DAY'S POUR OF EACH

CONCRETE MIX EXCEEDING 5 CU. YD., BUT LESS THAN 25 CU. YD., PLUS ONE SET FOR EACH ADDITIONAL 50 CU. YD. OR FRACTION

THEREOF. PERFORM COMPRESSIVE-STRENGTH TESTS ACCORDING TO ASTM C 39. TEST TWO SPECIMENS AT 7 DAYS AND TWO

SPECIMENS AT 28 DAYS. PERFORM SLUMP TESTING ACCORDING TO ASTM C 143. PROVIDE ONE TEST AT POINT OF PLACEMENT FOR

EACH COMPOSITE SAMPLE, BUT NOT LESS THAN ONE TEST FOR EACH DAY'S POUR OF EACH CONCRETE MIX. PERFORM ADDITIONAL

TESTS WHEN CONCRETE CONSISTENCY APPEARS TO CHANGE.

K.PROTECT FRESHLY PLACED CONCRETE FROM PREMATURE DRYING AND EXCESSIVE COLD OR HOT TEMPERATURES.  IN HOT, DRY,

AND WINDY WEATHER, APPLY AN EVAPORATION-CONTROL COMPOUND ACCORDING TO MANUFACTURER'S INSTRUCTIONS AFTER

SCREEDING AND BULL FLOATING, BUT BEFORE POWER FLOATING AND TOWELING.

L.  LIMIT MAXIMUM WATER-CEMENTIOUS RATIO OF CONCRETE EXPOSED TO FREEZING, THAWING AND DEICING SALTS TO 0.45.

M.TEST RESULTS WILL BE REPORTED IN WRITING TO THE DESIGN ENGINEER, READY-MIX PRODUCER, AND CONTRACTOR WITHIN 24

HOURS AFTER TESTS.  REPORTS OF COMPRESSIVE STRENGTH TESTS SHALL CONTAIN THE PROJECT IDENTIFICATION NAME AND

NUMBER, DATE OF CONCRETE PLACEMENT, NAME OF CONCRETE TESTING SERVICE, CONCRETE TYPE AND CLASS, LOCATION OF

CONCRETE BATCH IN STRUCTURE, DESIGN COMPRESSIVE STRENGTH AT 28 DAYS, CONCRETE MIX PROPORTIONS AND MATERIALS,

COMPRESSIVE BREAKING STRENGTH, AND TYPE OF BREAK FOR BOTH 7-DAY TESTS AND 28-DAY TESTS.

32 30 00 LANDSCAPING AND SITE STABILIZATION

A.TOPSOIL:  CONTRACTOR TO PROVIDE A DEPTH OF TOPSOIL IN ACCORDANCE WITH GENERAL PERMIT #2 FOR ALL DISTURBED OPEN

AREAS.  REUSE SURFACE SOIL STOCKPILED ON SITE AND SUPPLEMENT WITH IMPORTED OR MANUFACTURED TOPSOIL FROM OFF

SITE SOURCES WHEN QUANTITIES ARE INSUFFICIENT.  PROVIDE SOIL ANALYSIS BY A QUALIFIED SOIL TESTING LABORATORY AS

REQUIRED TO VERIFY THE SUITABILITY OF SOIL TO BE USED AS TOPSOIL AND TO DETERMINE THE NECESSARY SOIL AMENDMENTS.

TEST SOIL FOR PRESENCE OF ATRAZINE AND INFORM EXCEL ENGINEERING, INC. IF PRESENT PRIOR TO BIDDING PROJECT.  TOPSOIL

SHALL HAVE A PH RANGE OF 5.5 TO 8, CONTAIN A MINIMUM OF 5 PERCENT ORGANIC MATERIAL CONTENT, AND SHALL BE FREE OF

STONES 1 INCH OR LARGER IN DIAMETER.  ALL MATERIALS HARMFUL TO PLANT GROWTH SHALL ALSO BE REMOVED.

B.TOPSOIL INSTALLATION:  LOOSEN SUBGRADE TO A MINIMUM DEPTH OF 6 INCHES AND REMOVE STONES LARGER THAN 1” IN

DIAMETER.  ALSO REMOVE ANY STICKS, ROOTS, RUBBISH, AND OTHER EXTRANEOUS MATTER AND DISPOSE OF THEM OFF THE

PROPERTY.  SPREAD TOPSOIL TO A DEPTH OF SPECIFIED IN GENERAL PERMIT #2 BUT NOT LESS THAN WHAT IS REQUIRED TO MEET

FINISHED GRADES AFTER LIGHT ROLLING AND NATURAL SETTLEMENT.  DO NOT SPREAD TOPSOIL IF SUBGRADE IS FROZEN, MUDDY,

OR EXCESSIVELY WET.  GRADE PLANTING AREAS TO A SMOOTH, UNIFORM SURFACE PLANE WITH LOOSE, UNIFORMLY FINE TEXTURE.

GRADE TO WITHIN 0.05 FEET OF FINISHED GRADE ELEVATION.

C.SODDED LAWNS:  PROVIDE SOD CONSISTING OF THE FOLLOWING GRASS SPECIES - 65% KENTUCKY BLUEGRASS, 20% PERENNIAL

RYEGRASS, 15% FINE FESCUE.  PROVIDE VIABLE SOD OF UNIFORM DENSITY, COLOR, AND TEXTURE.  SOD SHOULD BE STRONGLY

ROOTED AND CAPABLE OF VIGOROUS GROWTH AND DEVELOPMENT WHEN PLANTED.  LAY SOD WITHIN 24 HOURS OF HARVESTING.

DO NOT LAY SOD IF DORMANT OR IF GROUND IS FROZEN OR MUDDY.  LAY SOD WITH TIGHTLY FITTED BUTT END AND SIDE JOINTS.  DO

NOT STRETCH OR OVERLAP.  STAGGER SOD STRIPS TO OFFSET JOINTS IN ADJACENT COURSES.  TAMP AND ROLL LIGHTLY TO

ENSURE CONTACT WITH TOPSOIL.  ANCHOR SOD ON SLOPES EXCEEDING 6:1 SLOPE.  PROVIDE SLOW RELEASE FERTILIZER AS

RECOMMENDED BY SOD SUPPLIER FOR PROPER LAWN ESTABLISHMENT.  SATURATE WITH FINE WATER SPRAY WITHIN 2 HOURS OF

PLANTING.

D.SODDED LAWN MAINTENANCE:  CONTRACTOR TO PROVIDE MAINTENANCE FOR ALL SODDED AREAS FOR A PERIOD OF 90 DAYS FROM

THE DATE OF INSTALLATION.  AT THE END OF THE MAINTENANCE PERIOD, A HEALTHY, WELL-ROOTED, EVEN-COLORED, VIABLE LAWN

SHOULD BE ESTABLISHED.  THE LAWN SHOULD BE FREE OF WEEDS, OPEN JOINTS, BARE AREAS, AND SURFACE IRREGULARITIES.

REESTABLISH LAWNS THAT DO NOT COMPLY WITH THESE REQUIREMENTS AND CONTINUE MAINTENANCE UNTIL LAWNS ARE

SATISFACTORY.

E. EROSION MATTING:

 CONTRACTOR TO PROVIDE EROSION CONTROL MATTING (NORTH AMERICAN GREEN S150) OR EQUIVALENT ON ALL SLOPES THAT

ARE 8:1 AND GREATER OUTSIDE OF STORMWATER CONVEYANCE SWALES.

 CONTRACTOR TO PROVIDE EROSION MATTING (NORTH AMERICAN GREEN C125) OR EQUIVALENT IN ALL SWALE BOTTOMS AND SIDE

SLOPES.

F. TREES AND SHRUBS:  FURNISH NURSERY-GROWN TREES AND SHRUBS WITH HEALTHY ROOT SYSTEMS DEVELOPED BY

TRANSPLANTING OR ROOT PRUNING.  PROVIDE WELL-SHAPED, FULLY BRANCHED, AND HEALTHY LOOKING STOCK.  STOCK SHOULD

ALSO BE FREE OF DISEASE, INSECTS, EGGS, LARVAE, AND DEFECTS SUCH AS KNOTS, SUN SCALD, INJURIES, ABRASIONS, AND

DISFIGUREMENT.  SEE THE LANDSCAPE PLAN FOR SPECIFIC SPECIE TYPE, SIZE, AND LOCATION.

G.TREE AND SHRUB INSTALLATION:  EXCAVATE CIRCULAR PITS WITH SIDES SLOPED INWARD.  TRIM BASE LEAVING CENTER AREA

RAISED SLIGHTLY TO SUPPORT ROOT BALL.  EXCAVATE PIT APPROXIMATELY THREE TIMES AS WIDE AS THE ROOT BALL DIAMETER.

SET TREES AND SHRUBS PLUMB AND IN CENTER OF PIT WITH TOP OF BALL 1” ABOVE ADJACENT FINISHED GRADES.  PLACE PLANTING

SOIL MIX AROUND ROOT BALL IN LAYERS AND TAMP TO SETTLE MIX.  WATER ALL PLANTS THOROUGHLY.  PROVIDE TEMPORARY

STAKING FOR TREES AS REQUIRED.

H.TREE AND SHRUB MAINTENANCE/WARRANTY:  CONTRACTOR TO PROVIDE MAINTENANCE OF ALL LANDSCAPING FOR A PERIOD OF 90

DAYS FROM THE DATE OF INSTALLATION.  MAINTENANCE TO INCLUDE REGULAR WATERING AS REQUIRED FOR SUCCESSFUL PLANT

ESTABLISHMENT.  CONTRACTOR TO PROVIDE 1 YEAR WARRANTY ON ALL TREES, SHRUBS, AND PERENNIALS.

I. MINERAL MULCH:  PROVIDE 3” MINIMUM THICK BLANKET OF 0.75” MINIMUM TO 1.5” MAXIMUM CRUSHED DECORATIVE STONE AT ALL

PLANTING AREAS INDICATED ON THE LANDSCAPE PLAN.  INSTALL OVER NON-WOVEN WEED BARRIER FABRIC.  TYPE AND COLOR BY

OWNER.

J. PLASTIC EDGING:  INSTALL VALLEY VIEW INDUSTRIES BLACK DIAMOND LAWN EDGING TO SEPARATE ALL PLANTING BEDS FROM LAWN

AREAS.  EDGING TO BE 5.5” TALL WITH METAL STAKES INSTALLED PER MANUFACTURER'S WRITTEN INSTRUCTIONS.

K. LANDSCAPE AND LAWN IRRIGATION:  CONTRACTOR TO PROVIDE DESIGN AND INSTALLATION OF IRRIGATION SYSTEM PIPING, VALVES,

VALVE BOXES, SPRINKLERS, EMITTERS, DRIP TUBES, AND CONTROLS IN COMBINATIONS THAT BEST SUIT THE LANDSCAPE PLAN

LAYOUT.  ALL LAWN AND LANDSCAPING AREAS SHALL BE PROVIDED WITH IRRIGATION AS DELINEATED ON THE PLAN.  THE DESIGN

SHOULD MINIMIZE THE AMOUNT OF WATER THAT EXTENDS BEYOND THE PROPERTY AND ON PAVED AREAS.  THE SYSTEM SHALL BE

DESIGNED FOR FULLY AUTOMATIC OPERATION AND PROVIDE ALL NECESSARY CONTROLS, VALVES, AND WIRING TO OPERATE THE

SYSTEM.  THE CONTOL UNIT SHALL BE INSTALLED IN A MECHANICAL ROOM OR AT A LOCATION AGREED TO WITH THE OWNER.  THE

CONTROL UNIT SHOULD BE PROVIDED WITH A LOCKING COVER.

L. POP-UP SPRAY OR ROTARY SPRINKLERS SHALL BE USED AT LAWN AREAS TO PROVIDE A UNIFORM COVERAGE OF 1 TO 2 INCHES OF

WATER PER HOUR.  EMITTERS AND DRIP TUBES OR SHRUBBERY SPRNKLERS SHALL BE USED AT PLANTS AND SHRUBS AS

APPROPRIATE FOR THE PLANTING DENSITY AND SPECIES TYPE.  ALL SPRINKLER HEADS SHALL BE COMMERCIAL GRADE. THE SYSTEM

SHALL BE CIRCUITED AS REQUIRED TO PROVIDE ADEQUATE WATER FLOW TO EACH SPRINKLER HEAD.  THE CONTROL SYSTEM MUST

INCLUDE A RAIN SENSING SHUT OFF DEVICE.  THE ENTIRE SYSTEM IS TO BE INSTALLED WITH A MINIMUM UNIFORM SLOPE OF 0.5

PERCENT TOWARD DRAIN VALVES.

DIVISION 33 UTILITIES

33 10 00 SITE UTILITIES

A.CONTRACTOR TO FIELD VERIFY ALL EXISTING UNDERGROUND UTILITIES ON SITE.  CONTRACTOR TO VERIFY PIPE LOCATIONS, SIZES,

AND DEPTHS AT POINT OF PROPOSED CONNECTIONS AND VERIFY PROPOSED UTILITY ROUTES ARE CLEAR (PER CODE) OF ALL

EXISTING UTILITIES AND OTHER OBSTRUCTIONS PRIOR TO CONSTRUCTION.  COSTS INCURRED FOR FAILURE TO DO SO SHALL BE THE

CONTRACTORS RESPONSIBILITY.

B. ALL PROPOSED SANITARY PIPE SHALL BE SDR-23.5 PVC.

C.CLEANOUTS SHALL BE PROVIDED FOR THE SANITARY SERVICE AT LOCATIONS INDICATED ON THE UTILITY PLAN.  THE CLEANOUT

SHALL CONSIST OF A COMBINATION WYE FITTING IN LINE WITH THE SANITARY SERVICE WITH THE CLEANOUT LEG OF THE

COMBINATION WYE FACING STRAIGHT UP.  THE CLEANOUT SHALL CONIST OF A 6” VERTICAL PVC PIPE WITH A WATER TIGHT

REMOVEABLE CLEANOUT PLUG.  AN 8” PVC FROST SLEEVE SHALL BE PROVIDED.  THE BOTTOM OF THE FROST SLEEVE SHALL

TERMINATE 12” ABOVE THE TOP OF THE SANITARY LATERAL OR AT LEAST 6” BELOW THE PREDICTED FROST DEPTH, WHICHEVER IS

SHALLOWER.  THE CLEANOUT SHALL EXTEND JUST ABOVE THE SURFACE GRADE IN LAWN OR LANDSCAPE AREAS WITH THE FROST

SLEEVE TERMINATING AT THE GRADE SURFACE.  THE CLEANOUT SHALL EXTEND TO 4 INCHES BELOW SURFACE GRADE IN PAVED

SURFACES WITH A ZURN (Z-1474-N) HEAVY DUTY CLEANOUT HOUSING PLACED OVER THE TOP OF THE CLEANOUT FLUSH WITH THE

SURFACE GRADE.    IN PAVED SURFACES, THE FROST SLEEVE SHALL TERMINATE IN A CONCRETE PAD AT LEAST 6” THICK AND

EXTENDING AT LEAST 9” FROM THE SLEEVE ON ALL SIDES, SLOPING AWAY FROM THE SLEEVE.  THE CLEANOUT HOUSING SHALL BE

CONSTRUCTED PER MANUFACTURERS REQUIREMENTS.

D. ALL PROPOSED WATER PIPE SHALL COMPLY WITH AWWA C901 PVC.  6' MINIMUM COVER SHALL BE PROVIDED OVER ALL WATER

PIPING UNLESS OTHERWISE SPECIFIED.

E. ALL PROPOSED HDPE STORM PIPE SHALL BE IN ACCORDANCE WITH ASTM F405 AND F667.  ALL CONCRETE STORM PIPING SHALL BE IN

ACCORDANCE WITH ASTM C14 AND ASTM C76.  SEE UTILITY PLANS FOR ALL STORM PIPE MATERIAL TYPES TO BE USED.  PIPE SHALL

BE PLACED MIN. 8' HORIZONTALLY FROM FOUNDATION WALLS.

F. SANITARY, STORM, AND WATER UTILITY PIPE INVERTS SHALL BE CONSTRUCTED WITHIN 0.10' OF DESIGN INVERT ELEVATIONS

ASSUMING PIPE SLOPE AND SEPARATION IS MAINTAINED PER THE UTILITY DESIGN PLANS AND STATE REQUIREMENTS.

G.SITE UTILITY CONTRACTOR SHALL RUN SANITARY SERVICE TO A POINT WHICH IS A MINIMUM OF 5' FROM THE EXTERIOR WALL OF THE

FOUNDATION.  SITE UTILITY CONTRACTOR SHALL RUN WATER SERVICE TO A POINT WITHIN THE FOUNDATION SPECIFIED BY THE

PLUMBING PLANS.  CONTRACTOR TO CUT AND CAP WATER SERVICE 12” ABOVE FINISHED FLOOR ELEVATION.

H. ALL UTILITIES SHALL BE INSTALLED WITH PLASTIC COATED TRACER WIRE (10 TO 14 GAUGE SOLID COPPER, OR COPPER COATED

STEEL WIRE).  PLASTIC WIRE MAY BE TAPED TO PLASTIC WATER OR SEWER PIPE.  IF ATTACHED, THE TRACER WIRE SHALL BE

SECURED EVERY 6 TO 20 FEET AND AT ALL BENDS.  TRACER WIRE SHALL HAVE ACCESS POINTS AT LEAST EVERY 300 FEET.

I. ALL UTILITIES SHALL BE INSTALLED PER STATE, LOCAL, AND INDUSTRY STANDARDS.  WATER, SANITARY, AND STORM SEWER SHALL

BE INSTALLED PER WAUKEE STANDARD SPECIFICATIONS FOR PUBLIC IMPROVEMENTS AND IOWA STATEWIDE URBAN DESIGN AND

SPECIFICATIONS (SUDAS).   THE DESIGN ENGINEER SHALL BE RESPONSIBLE FOR OBTAINING STATE PLUMBING REVIEW APPROVAL.

THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING ALL OTHER PERMITS REQUIRED TO INSTALL WATER, SANITARY AND STORM

SEWER.

J. SEE PLANS FOR ALL OTHER UTILITY SPECIFICATIONS AND DETAILS.

Enterprise Business Park Plat 6 Lot 1, an Official

Plat, now included in and forming a part of the

City of Waukee, Dallas County, Iowa.
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L13

TB1

TB1

TB1

TB1

TB1

L14

L14

L24

L13

TB1

Statistics

Description Symbol Avg Max Min Max/Min Avg/Min

Calc Zone #1 0.6 fc 8.8 fc 0.0 fc N/A N/A

Parking Lot / Drive-

Thru

2.5 fc 8.8 fc 0.1 fc 88.0:1 25.0:1

Schedule

Symbol Label Quantity

Manufactur

er

Catalog Number Description Lamp

Number 

Lamps

Lumens Per 

Lamp

Light Loss 

Factor

Wattage

L14

2 PHILIPS 

GARDCO

ECF-4-215LA-641A-

-NW-IS

ECOFORM-FULL CUT OFF SLE 2.1 LIGHT 

ARRAY OF 64 

LUXEON T LEDs 

DRIVEN AT 

1050mA

1 15431.19 0.95 211.7

L13

2 PHILIPS 

GARDCO

ECF-3-215LA-641A-

-NW-IS

SLE 2.1 LIGHT 

ARRAY OF 64 

LUXEON T LEDs 

DRIVEN AT 

1050mA

1 16033.56 0.95 210.9

TB1

6 HI-LITE 

MANUFACTU

RING CO - 

SUSPENDED 

OUTDOOR 

LUMINAIRE

13115 WITH DIFFUSE GRAY 

REFLECTOR AND FROSTED 

31 WATT LED 1 3000 0.95 31

L24

1 PHILIPS 

GARDCO

ECF-4-215LA-641A-

-NW-IS

SLE 2.1 LIGHT 

ARRAY OF 64 

LUXEON T LEDs 

DRIVEN AT 

1050mA

1 15431.19 0.95 423.4

ECOFORM-FULL CUT OFF

ECOFORM-FULL CUT OFF

GLASS JAR LENS - FULL

CUT OFF

PROJECT NUMBER

PROFESSIONAL SEAL

©

2016 EXCEL ENGINEERING, INC.

SHEET NUMBER

SHEET INFORMATION

PROJECT INFORMATION

1607590

PR
O

PO
SE

D 
BU

IL
DI

N
G 

FO
R:

TA
CO

 B
EL

L
40
 N
E 
CA
RE
FR
EE
 L
AN
E 
● 
W
AU
KE
E,
 IA
 5
02
69

N
O

T 
FO

R 
CO

N
ST

RU
CT

IO
N

PRELIMINARY DATES

SITE LIGHTING

PHOTOMETRIC PLAN

MAY 17, 2016

MAY 31, 2016

JUNE 8, 2016



PROJECT NUMBER

PROFESSIONAL SEAL

©

2016 EXCEL ENGINEERING, INC.

SHEET NUMBER

SHEET INFORMATION

PROJECT INFORMATION

1607590

PR
O

PO
SE

D 
BU

IL
DI

N
G 

FO
R:

TA
CO

 B
EL

L
40
 N
E 
CA
RE
FR
EE
 L
AN
E 
● 
W
AU
KE
E,
 IA
 5
02
69

N
O

T 
FO

R 
CO

N
ST

RU
CT

IO
N

PRELIMINARY DATES

LIGHT FIXTURE CUT

SHEETS

MAY 17, 2016

MAY 31, 2016

JUNE 8, 2016



PROJECT NUMBER

PROFESSIONAL SEAL

©
2016 EXCEL ENGINEERING, INC.

SHEET NUMBER

SHEET INFORMATION

PROJECT INFORMATION

1607590

PR
O

PO
SE

D 
BU

IL
DI

N
G 

FO
R:

TA
CO

 B
EL

L
40
 N
E 
CA
RE
FR
EE
 L
AN
E 
● 
W
AU
KE
E,
 IA
 5
02
69

N
O

T 
FO

R 
CO

N
ST

RU
CT

IO
N

PRELIMINARY DATES

SITE DEVELOPMENT

DETAILS

MAY 17, 2016

MAY 31, 2016

JUNE 8, 2016



PROJECT NUMBER

PROFESSIONAL SEAL

©
2016 EXCEL ENGINEERING, INC.

SHEET NUMBER

SHEET INFORMATION

PROJECT INFORMATION

1607590

PR
O

PO
SE

D 
BU

IL
DI

N
G 

FO
R:

TA
CO

 B
EL

L
40
 N
E 
CA
RE
FR
EE
 L
AN
E 
● 
W
AU
KE
E,
 IA
 5
02
69

PROJECT NUMBER

PROFESSIONAL SEAL

©
2016 EXCEL ENGINEERING, INC.

SHEET NUMBER

SHEET INFORMATION

PROJECT INFORMATION

1607590

PR
O

PO
SE

D 
BU

IL
DI

N
G 

FO
R:

TA
CO

 B
EL

L
40
 N
E 
CA
RE
FR
EE
 L
AN
E 
● 
W
AU
KE
E,
 IA
 5
02
69

CL

FACE OF CURB

EVOLUTION PORTAL
(CLEARANCE BAR),

SEE  THIS SHEET FOR DETAILS.

6" CONCRETE BOLLARD.
SEE DETAIL.

CL

CL

N
O

T 
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R 
CO

N
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CT
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PRELIMINARY DATES

TACO BELL CORPORATE

DETAILS

MAY 17, 2016

MAY 31, 2016

JUNE 8, 2016

CL

CL

CL

CL

CL

NOTES
1. CENTERLINE OF CANOPY FOOTING MUST BE WITHIN

18" OF FACE OF CURB.
2. ALL AREAS OF THE MB MUST BE VISIBLE TO DRIVER

LOCATED AT OCB. ASSUME DRIVERS LOCATION IS
24" FROM FACE OF CURB, CENTERED ON OCB.

3. CENTER OF MB TO BE 9'-0" TO 12'-0" FROM DRIVERS
POINT OF VIEW.

Delphi

HyperActive

Texas Digital

*10'-6"

CL

*LF ALONG FACE OF CURB

CL

CL



E
A5.1

D
A5.0

A
A5.0

K
A5.2

C
A5.0

B
A5.0

A
A5.0

A
A5.0

VERIFY NORTH ARROW

J
A5.2

SIM.

SIM.

F
A5.1

G
A5.1

H
A5.1

FLOOR PLAN 1/4"=1'-0" A

KEY NOTES BFLOOR PLAN NOTES D

WOMEN

MEN

PASSAGE

OFFICE

FREEZERCOOLER

PREP

3

DRIVE-THRU

A8.0

2

1

4

3

7

TB COOK

CUSTOMER

2'-8"

4'
-5

"
7'

-3
1 2"

8'
-1

"

A

B

C

D

E

F

12 11 10 9 8 7 6 5 4 3 2 1

1'-101
2"

78'-0"

17
'-1

11 2"

2'
-8

1 2"

10

5'
-8

"

7

SERVING

ROUGH OPENINGS ARE NOT
NECESSARILY TO STUD.  SEE
DETAILS ON SHEET A6.1 FOR
R.O. LOCATIONS.

8

5'
-4

"

4'-113
4"

79'-4"

6'-31
2"

3'
-8

1 2"

8'-5"6'-9"35'-81
2"

6'
-8

"
11

'-5
1 2"

9'-83
4"

10

10

KITCHEN

UTILITY

5
11

9

2

A
A8.1

17'-91
2"

19

1

7

24

6"

6" 35
8"

HOOD - 8'-4"

WARE
WASHING

3'
-2

1 4"
C

LE
A

R

6'-2"± FINISH DIM.
(COORD. W/

DECOR SUPPLIER)

5'
-2

"

30
'-5

"

8'-3" 12'-41
2"14'-111

2" 7'
-1

1"
6'

-1
"

8'
-2

1 2"
7'

-4
"

18'-71
2"6'-4"

3'
-3

"

8'-55
8" 2'-9" 3'-7"

3'
-1

"

3'-71
2"

51
2"

10

10

20
A6.3

17

16

14

15

13

11

10

9

8

7

6

5

4

3

2

1 STARTING POINT.  ALL SUB-TRADES SHALL USE THIS POINT AS A BEGINNING LAY-OUT
(INSIDE FACE OF EXT. WALL STUDS.

METAL STUDS REQUIRED, ALL 3 WALLS OF HOOD ALCOVE. USE INTERIOR SOUND -
RATED INSULATION @ WALLS ADJACENT TO RESTROOMS. REFER TO HOOD WALL
DESCRIPTION, THIS  SHEET.

PIPE BOLLARD. REFER TO CIVIL DRAWINGS.

NOT USED.

ELECTRICAL MAIN SWITCH BOARD. REFER TO ELECTRICAL DRAWINGS.

CO2 FILL BOX LOCATION.

METAL THRESHOLD.

KEEP CLEAR FOR UTILITIES & SYRUP LINES.

MOP SINK - SEE DETAIL 10/S4.0.

S.S. CORNER GUARD / WALL CAP, TYP. ALL CORNERS IN BACK-OF-HOUSE FROM REAR
WALL TO THE KITCHEN SIDE OF THE SERVICE COUNTER.  SEE DETAIL 19/A6.3.

ELECTRICAL PANELS RECESSED IN 2x6 WALL. REFER TO ELECTRICAL DRAWINGS.

"SCHLUTER" STRIP.

(3) 4"Ø PVC CHASE IN WALL (ABOVE). SEE DETAIL 16/A6.3.

A8.2

2

5

A8.3

1

3

1

A8.3

4

A8.2

4A8.35

11

A8.2

10

12

12

DINING - 60 SEATS

6

A8.0 5

1

2

A8.23 9 A8.2

8

7

7

8

A8.0

4

WALL LEGEND E

6A8.3

1'-0"

1'
-0

"

71
4"

51
2"

51
2"

51 2"

31
'-4

"

51 2"
4"

32
'-2

"

5'
-4

"

5'-4" 6" 51
2"

51 2"

51 2"

ALL DIMENSIONS ARE TO FACE OF STUD U.O.N.

DIMENSIONS NOTED AS "CLEAR" OR "HOLD" ARE MIN. REQ'D. NET CLEARANCE FROM FACE 
OF WALL / WAINSCOT FINISH.  VERIFY FINAL EQUIPMENT SIZES W/ VENDOR PRIOR TO INT. 
WALL FRAMING.

SEE SHEET A1.1 FOR WINDOW TYPES AND DOOR SCHEDULE.
ALL DOOR AND WINDOW OPENING DIMENSIONS ARE TO ROUGH OPENING.

PROVIDE 1/2" THICK CEMENTITIOUS BD. FROM FLOOR SLAB TO 12" A.F.F. MIN. IN LIEU OF 
GYP. BD. AT ALL WALLS EXCEPT SHEARWALL SURFACES, U.O.N.
ALL JOINTS, GAPS OR SPACES LEADING TO ALL HOLLOW OR INACCESSIBLE SPACES SHALL 
BE SEALED WITH "NSF INTERNATIONAL" APPROVED SEALANTS.
ALL BACK OF HOUSE AND OFFICE WALLS SHALL HAVE 15/32" APA RATED SHEATHING, 
U.O.N.

SEE A2.0 FOR SEATING PLAN AND DETAILS.
SEE A7.0 FOR FLOOR FINISHES.
SEE A8.0 - A8.3 FOR WALL FINISHES.
SEE A7.1 FOR CEILING FINISHES.

PROVIDE THREE FIRE EXTINGUISHERS - 4A60BC - TO COMPLY WITH 
LOCAL FIRE CODE.  LOCATE PER DIRECTION OF FIRE MARSHALL OR LOCAL AUTHORIZING 
AGENT.
DRAWINGS ARE BASED UPON WOOD FRAMING. UTILIZATION OF METAL STUDS ON 
NON-BEARING INTERIOR PARTITIONS, BULKHEADS AND SOFFITS IS ACCEPTABLE.
ALL PENETRATIONS THROUGH EXTERIOR WALLS SHALL BE SEALED.

DIMENSIONS:
A.

B.

WINDOWS / DOORS:
A.
B.

FINISH SUBSTRATES:
A.

B.

C.

DECOR:
A.
B.
C.
D.

GENERAL:
A.

B.

C.

1

CLOSET

5'
-0

"

2'
-4

1 2"

18

18

51
2"

10

19
A6.3

6"

31
2"

2'
-0

"

10

31
2" 31 2"

31 2"
31 2"

31
2"

51
2"

31 2"

1"

1
2"

51
2"

31 2"

31 2"

31 2"

31
2"

31
2"

51 2"

3'
-2

"
C

LE
A

R

DRY STOR.

6

31 2"

6'-9"51
2"3'-101

2"31
2"

18
A6.3

6'
-3

"

23'-61
2"

19

10

10

2
A6.3

TYP. INT. WALL

13

6

14

20

20

21
1'-6"

21

22

22

3'-10" 51
2"5'-4" 5'-4" 5'-4" 6"6"6" 21'-11

2"

1

5'-51
4"6"

1'-5"
51

2"

101
2"51

2"

51 2"

6"

6"x6" HORIZONTAL OPENING FOR SYRUP TUBES.  COORDINATE WALL
PENETRATION  WITH COUNTER INSTALLER.  SEAL CHASE TO COUNTER.
SEE 16/A6.3.

NOT USED.

NOT USED.

NOT USED.

ROOF LADDER - SEE DETAIL 16/A6.0.

KNOX BOX TO BE MEDECO BIAXIAL LEVEL 7 OR EQUAL. COORDINATE
LOCATION WITH LOCAL FIRE INSPECTOR.

F.R.P. WALL FINISH OVER 15/32" APA RATED SHEATHING.

EXTEND STAINLESS STEEL 18" FROM EDGE OF HOOD.

REFER TO DETAIL 1/P6.0 FOR RAISED CONCRETE WATER HEATER PAD IN
THIS LOCATION WHEN A TANK-TYPE WATER HEATER IS USED.

NOT USED.

LINE OF CANOPY ABOVE.

CONCRETE PATIO.

WOOD TRUSS WARNING SIGN TO BE PROVIDED BY OWNER. VERIFY SIGN
REQUIREMENTS AND LOCATION WITH FIRE CODE OFFICIAL.

23

24

25

25

2

4

23'-11
4"

4'-01
2"

7'-8"

24

7'
-8

"

4'
-0

"

24
'-6

"

6"

13'-0"

24
'-0

"
8'

-2
"

5
A6.2

15
A6.2

6'-4"

5'-101
2"

34'-4" 43'-8"

34'-11
4"

34'-63
4"

3

6
A6.2

5'
-4

"

5'-1" 5'-1"
6"

5'-1"

DRY DUAL PRODUCTION LINE

TYPICAL INTERIOR WALL:
2x4 WD STUDS AT 16" O.C. (2x6, 2x8 OR 2x10 WHERE NOTED).
FRONT OF HOUSE: W/ 1/2" GYP. BD. SUBSTRATE U.O.N.  USE
MOISTURE RESISTANT GYP. BD. BEHIND ALL CERAMIC WALL
TILE  U.O.N.
BACK OF HOUSE: 15/32" APA RATED SHEATHING

INTERIOR SOUND-RATED WALL:
CONSTRUCT TYPICAL INTERIOR WALL W/ UNFACED
FIBERGLASS BATT INSULATION TO FILL STUD CAVITY.

HOODWALL:
20 GAGE STAINLESS STEEL PANEL OVER 1/2" CEMENT
BOARD OVER 6" METAL STUDS  @ 16" O.C.  PANEL TO
COVER ENTIRE WALL FROM 18" ABOVE TOP OF HOOD DOWN
TO TOP OF BASE TILE.  PANEL TO EXTEND 18" BEYOND
EACH SIDE OF HOOD. NO EXPOSED
SCREWS/ATTACHMENTS. REFER TO DETAILS ON SHEET
M3.0.

DASHED LINE INDICATES SUBSTRATE LOCATION.
ALL WALLS SHALL BE AS INDICATED EXCEPT FROM TOP OF
SLAB TO 12" ABOVE SLAB SHALL BE 1/2" CEMENT BOARD,
U.O.N.  THIS NOTE DOES NOT APPLY TO EXTERIOR FACE OF
EXTERIOR WALLS, AND PLYWOOD SHEAR CONDITIONS.

EXTERIOR WALL WITH SIDING:
"HARDIEPLANK" LAP SIDING OVER
-"TYVEK COMMERCIAL WRAP" WEATHER BARRIER OVER
-15/32" EXPOSURE 1, APA RATED SHEATHING OVER
-2X6 WD STUDS (VERIFY SIZE WITH PLAN) AT 16" 0.C. OVER
-R-21 KRAFT-FACED FIBERGLASS BATT INSULATION U.O.N.
(USE FSK-25 FLAME-RESISTANT FIBERGLASS BATT INSULATION
WHERE EXPOSED TO THE INTERIOR OF THE BLDG.)

INTERIOR SURFACES:
-1/2" GWB @ DINING ROOM  U.O.N. OR
-15/32" APA RATED SHEATHING @ B.O.H. & OFFICE OR
-1/2" MOISTURE RESISTANT GWB @ RESTROOM WALLS
(SEE STRUCTURAL DRAWINGS FOR SHEAR WALL MATERIAL AND
NAILING REQUIREMENTS. IF STRUCTURAL WOOD SHEATHING
OCCURS, GYPSUM BOARD AND OTHER FINISHES SHALL BE
APPLIED OVER STRUCTURAL WOOD SHEATHING.)

EXTERIOR WALL WITH NOVABRIK:
"NOVABRIK" OVER
1x3 TREATED FURRING STRIPS @ 16" O.C. OVER
-"TYVEK COMMERCIAL WRAP" WEATHER BARRIER OVER
-15/32" EXPOSURE 1, APA RATED SHEATHING OVER
-2X6 WD STUDS (VERIFY SIZE WITH PLAN) AT 16" 0.C. OVER
-R-21 KRAFT-FACED FIBERGLASS BATT INSULATION U.O.N.
(USE FSK-25 FLAME-RESISTANT FIBERGLASS BATT INSULATION
WHERE EXPOSED TO THE INTERIOR OF THE BLDG.)

TYPICAL INTERIOR SHEARWALL:
-2x6 OR 2x8 WD STUDS AT 16" O.C.
-15/32" APA RATED SHEATHING EA. SIDE
-1/2" GYP. BD. SUBSTRATE EA. SIDE
-UNFACED FIBERGLASS BATT INSULATION TO FILL STUD
CAVITY AT RESTROOM WALLS

4'-113
4"

14'-0"

19
A6.2

2'-4"

11
A6.2

26

26

26

7
A6.2

7
A6.2

20
A6.3
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H

H

H

H

E
A5.1

D
A5.0

A
A5.0

K
A5.2

C
A5.0

B
A5.0

A
A5.0

A
A5.0

VERIFY NORTH ARROW

J
A5.2

SIM.

SIM.

F
A5.1

G
A5.1

H
A5.1

A

B

C

D

E

F

12 11 10 9 8 7 6 5 4 3 2 1

EQUIPMENT & SEATING PLAN 1/4"=1'-0" A

1

2

3

4

5

6

7

8

KEYNOTES BGENERAL NOTES C

HOOD FIRE SUPPRESSION SYSTEM (ANSUL R-102) ABOVE CEILING.

SEE SHEET A1.1 FOR SECURITY DOOR PACKAGE.

30" x 48" CLEAR FLOOR SPACE FOR HANDICAP ACCESS.

PULL STATION @ 3'-8" A.F.F.

GAS LINE DOWN TO EQUIPMENT.

SWITCHGEAR / ELECTRIC PANELS.

NOT USED.

COORDINATE LOCATION OF HORIZ PVC SYRUP CHASE THROUGH WALL
TO  COUNTER.

9 ART. SEE INTERIOR ELEVATIONS FOR DETAILS.

ARTWORK SCHEDULE D

K-210

N-698

B-241
B-251
B-290
B-405

P-452

P-673

S-005

S-065

C-203 C-240
(2)

(2 EA)

(2 EA)

P-332

S-489

S-453
S-460

(2)
U-250

S-276A

B-140

U-100

S-600

S-274A U-024

U-061

U-121

S-511
S-530

8

S-570

S-481

U-152

F-090
U-250

F-160

U-070

(2 EA.)

S-570

S-511
S-533

R-901

K-380
P-417
C-400C-100

C-502

C-011
C-502

K-221

N-040

B-405

S-580

B-215

L-150
2

W-075

U-070
U-100
U-121
U-152

F-160
K-490
(2 EA.)

S-481

L-010

B-405

B-241
B-251
B-290
B-405
N-053

3'
-1

"

3'-11"

3'-0" MIN.

3'
-2

"

7

1

N-071

K-604

B-405

6

K-431

K-606

S-309

3

F-270

N-130

N-171

B-400

B-599

N-053

F-090

K-604

U-251

K-603

P-550

B-241
B-251
B-290

B-405
N-053

S-543

F-030

K-612

U-061

B-600
B-601

K-606

K-604K-604K-604

K
-6

06

K
-6

03
K

-6
06

S-005

K-602

K-619

K-603

K-603

A
A8.1

S-547
S-254

U-250

U-251

C-203

N-133

N-133

N-133

U-250
U-238

U-238

U-238

4

4

S-023
S-024

S-600
S-550

S-540
S-592

3'-6"

10 NOT USED. TRAVEL DISTANCE

8'
-0

" 13'-8" 4'-10"

18'-6"

K-420

S-201

11 ALL SHELVING IN THE COOLER/FREEZER SHALL BE 4 TIER WITH A
DOUBLED UP BOTTOM SHELF.

11 11

NOT USED ENOT USED F

F-505

D1

D5D5
D5 D5

D5

D5

D5 D5 D5

D5

D5

D5

D6 D6 D6

D6

D6 D6 D6 D6 D6

D6

D6D6

D7

D8

D4

60 SEATS
TOTAL

D5

D5

D5

D5
D6

D6

D6

D6

D6

44"
MIN.

44
"

M
IN

.

44"
MIN.

44
"

M
IN

.

4

4 4

H. - DENOTES A HIGH TABLE OR DINING COUNTER WITH STOOLS.

      - SYMBOL DENOTES A HANDICAP ACCESSIBLE TABLE.

DECOR

1.

2.

3.

       - SYMBOL DENOTES NUMBER OF SEATS.

4. GX

5. DX

- SYMBOL DENOTES ARTWORK - SEE SHEET A2.1
AND SHEET A8.0 FOR LOCATIONS.

- SYMBOL DENOTES SEATING PACKAGE - SEE SHEET A2.1.

D10

D11

K
-6

53
S

K-619S

K-624S

K-624S

K-SP K-624S

K
-6

06
S

K
-6

53
S

K-624S

K-619S

S-546
S-544

S-544

D2

D2

D9

D3

D3

G17G16G13 G14

X QTY. ITEM REMARKS

1 SEE A8.0 FOR LOCATION

1 SEE A8.0 FOR LOCATION

1 SEE A8.0 FOR LOCATION

1 SEE A8.0 FOR LOCATION

SEE A8.0 FOR LOCATION

1 XXXXXXXX SEE A8.0 FOR LOCATION

G13

1 SEE A8.0 FOR LOCATIONG14

1 SEE A8.0 FOR LOCATIONG16

1 SEE A8.0 FOR LOCATIONG17

XXXXXXXX

XXXXXXXX

XXXXXXXX

XXXXXXXX

XXXXXXXX

XXXXXXXX

XXXXXXXX

9 9 9 9

9

9

12 FIRE SPRINKLER RISER.

12 13

13 WATER METER.
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NO. QTY PLUMB ELECT GAS NO.MFR. & MODEL NUMBER REMARKS

EQUIPMENT SCHEDULE

MFR & MODEL NUMBER

EQUIPMENT SCHEDULE

NO. QTY ITEM DESCRIPTION REMARKSGASPLUMB ELECT NO.

N  SINKS/DISHWASHERS

F  OFFICE/EMPLOYEE/MUSIC/MISC.

K  WORKSTATIONS/SHELVING/CARTS

R  REFRIGERATION

ITEM DESCRIPTION

W  WALK-IN COOLERS/FREEZERS

U  SECURITY/COMM./FIRE PROT./POS

P  FOOD PREPARATION

C  COOKING EQUIPMENT

M  MECHANICAL EQUIPMENT

L  LIGHTING/SIGNAGE/MENUBOARDS

S  SERVING/DRIVE-THRU

B  CONTRACTOR BUILDING ELEMENTS

G
.C

.
IN

S
T

A
L
L
E

D

O
W

N
E

R
S

U
P

P
L
IE

D

O
W

N
E

R
S

U
P

P
L
IE

D

G
.C

.
IN

S
T

A
L
L
E

D

S-543 S-5431 FROZEN BEVERAGE DISPENSER FRUITISTA #563 X X W/ BOOSTER AND INSTALLATION KIT

U-250 U-2506 BUMP BAR PAR WITH MOUNTING PLATE

B-290 B-2903 X PAPER TOWEL DISPENSER BOBRICK #B-262 SURFACE MTD.

X
U-024 U-0241

X

BASE STATION - D/T COMM. SYSTEM HME SYSTEM #C113466 IQ SYSTEM X 6 COMMUNICATORS, +7'-0" A.F.F.

S-453 S-4532 X T-SHIRT BAG HOLDER FRANKE #27012973
S-309 S-3091 X SELF SERVE DRINK COUNTER CARTER HOFFMAN #CH3-TDS72N5

S-276A S-276A1 X PICK-UP DRIVE-THRU COUNTER (30" x 60") ISS #WST SERIES W/ ISS #CONDTOW24L
S-274A S-274A1 X BEVERAGE COUNTER DRIVE THRU (36" x 66") ISS #WST SERIES W/ ISS #CONDTOW24L

S-005 S-0052 X HEAT CABINET - FULL HEIGHT - (1) RH BEVLES #CS82-CH8 120RH X W/ 8 SHELVES EACH

N-698 N-6981 X 1 COMP PREP SINK 53"W X 27"D X 35 1/2"H AERO #2F1211617LR X
N-171 N-1711 X 1 COMP. SINK WASTE DRAIN LEVER T&S FAUCET S-20 X 2" TWIST TYPE, FOR N-698
N-133 N-1333 X HAND SINK FAUCET T&S FAUCET B-2456-W X SPLASH MOUNTED, FOR N-053
N-130 N-1301 X 1 COMP. SINK FAUCET T&S FAUCET B-2463 X FOR N-698
N-071 N-0711 X MOP SINK FAUCET T&S #B-2465 X
N-053 N-0533 X HAND SINK (KITCHEN) AERO #HS-MOD X
N-040 N-0401 X 3-COMP POWER SOAK 102"L x 30"D (L TO R) METCRAFT #100PB49L 1XLS53NP X X W/ T & SB-2466 FAUCET & PRE-RINSE

B-291 B-2912 X ELECTRIC HAND DRYER

B-241 B-2415 X SOAP DISPENSER (WALL MOUNT) KAY 3741 SURFACE MTD

B-406 B-406- X WASTE BASKET RUBBERMAID 28 QT #2956 (BLACK)

B-215 B-2153 X TANKLESS WATER HEATER SEE PLUMBING DRAWINGS

P-540 P-540- X STORAGE BINS RUBBERMAID #3600

L-010 L-0101 X INTERIOR MENU BOARD PACKAGE EVERBRITE X BACK LIGHTEDB-140 B-1401 X SELF CLOSING DRIVE-THRU WINDOW QUICKSERV #SC-4030BR G.C. TO PROVIDE TRANSOM - DARK BRONZE ANODIZED

P-332 P-3321 X DUAL LINE - 157"x48" (DRY LINE) DELFIELD #TB000P67 X X GRILL AND DRY WELL

U-061 U-0613 CREDIT CARD READER (VSAT) X

P-673 P-6731 X WORK TABLE, 36" X 30" ISS #WST908A FOR RETHERMALIZER AND HOT WATER

S-489 S-4892 X DIGITAL SCALE EDLUND DS-10 X

B-410 B-4101 X SANITARY NAPKIN RECEPTACLE RUBBERMAID #6140 INCLUDES ACCESSORY KIT & MOUNTING HARDWARE

F-160 F-1603 X DROP SAFE PERMA VAULT #PRO-10

S-533 S-5331 BEVERAGE DISPENSER - SELF-SERVE CORNELIUS #ED 300 BCZ (12 HEAD) X X

C-502 C-5022 X GAS HOSE KIT - 3/4" DIAMETER DORMONT #1675KIT-BS36 X FOR C-011 & C-100

P-417 P-4171 X 8-CHANNEL TIMER FAST #TRACK2X4TB X ALTERNATE: PRINCE CASTLE #755HM8TB

S-511 S-5112 X ICE MAKER (PLACED ON TOP OF DRINK MACHINES) MANITOWOC #QY1474C X X W/ ROOF MOUNTED CONDENSORS

F-270 F-2704 X FIRST AID KIT SWIFT #68-UFPC IN OFFICE.  SEE SHEET A8.1

F-090 F-0905 UPS (UN-INTERUPTABLE POWER SUPPLY) POS PROVIDED X
F-080 F-0801 OFFICE PRINTER/ COPIER/ FAX/ SCANNER POS PROVIDED X IN OFFICE.  SEE SHEET A8.1

F-040 F-0401 OFFICE COMPUTER POS PROVIDED X IN OFFICE.  SEE SHEET A8.1

F-211 F-2111 X CLOCK EQUITY TIME #87220 IN OFFICE.  SEE SHEET A8.1
F-171 F-1711 X SAFE AMERICAN SECURITIES #936118 X

F-131 F-1311 MUSIC SYSTEM MUZAK #6848. LOCAL LEASE X MUZAK (LOCAL LEASE)

F-019 F-0191 X CHAIR - OFFICE HON #5831 IN OFFICE.  SEE SHEET A8.1

R-901 R-9011 X 1/2 HT. FREEZER (RH) STD. CASTERS TRAULSEN #ULT27 X

S-460 S-4602 X TEARDROP BAG HOLDER APW #14251

S-065 S-0651 X DESSERT TOWER HATCO #GRBW-24D X MOUNT ON PRODUCTION LINE OVER SHELF

P-550 P-5501 X KNIFE RACK EDLUND #KR-99

P-452 P-4521 X HOT WATER SYSTEM BUNN-O-MATIC #H5X-40-208 X X W/ SHELF, BRACKET & FILTER

C-240 C-2402 X CHEESE MELTER (DOUBLE) A. J. ANTUNES #TBS-2X X X POWERED BY PRODUCTION LINE
C-203 C-2032 X SPLIT LID CLAM SHELL TOASTER X POWERED BY PRODUCTION LINE
C-100 C-1001 X RETHERMALIZER X X X

L-150 L-1501 X SECURITY DOOR DANGER SIGN ADVERCO#ADVCUSTOM ORDERED DIRECT FROM YRFS

EF-1 EF-11 X X PRE-PIPED FOR ANSUL SUPPRESSION

B-305 B-3052 X GRAB BAR 1-1/2"DIA X 42" S.S. FIN. BOBRICK #B6806X42 SURFACE MTD

B-251 B-2513 X SANITIZER DISPENSER KAY 3741 SURFACE MTD.

B-275 B-2752 X TOILET PAPER DISPENSER BOBRICK #B-2890 SURFACE MTD

B-300 B-3002 X GRAB BAR 1-1/2"DIA X 36" S.S. FIN. BOBRICK #B6806X36 SURFACE MTD

C-011 C-0111 X DOUBLE OPEN FRYER PITCO #TB-SSH55-2/FD X USE GAS HOSE KIT C-502

B-265 B-2652 X MIRROR, 18" X 36" CENTURY SMS 1836 SURFACE MTD

W-075 W-0751 X WALK-IN COOLER/FREEZER 8'-0"x18'-6" NORLAKE, CAPSULE PAK X X 1 COOLER, 1 FREEZER

S-550 S-5501 BAG-N-BOX SYRUP RACK CORNELIUS/REMCOR BNB12B8P X FLO-3REG-2CRB 

B-400 B-4001 X WASTE BASKET - 32 GALLON RUBBERMAID #2632 (GREY)
B-405 B-4054 X WASTE BASKET RUBBERMAID SLIM JIM #3541 (GREY)

C-400 C-4001 X COOK TIMER FAST #TBZAP12 X FOR THE RETHERMALIZER

S-570 S-5702 CARBONATOR CORNELIUS/REMCOR X X SHELF MOUNTED BELOW EACH DRINK DISPENSER
S-580 S-5801 CO2 (BULK) TANK MVE #11805373 WITHOUT IMPURITY RING
S-592 S-5921 X WATER FILTER SYSTEM SELECTO #IC620-5 X
S-600 S-600- X BUNDLED SYRUP LINES CORNELIUS/REMCOR TUBE BUNDLE X

S-220 S-2201 X HEADSET HOOKS HME #321006 IN OFFICE.  SEE SHEET A8.1
S-201 S-2011 X DRIVE-THRU TIMER HME #C11319 X MOUNT @ +5'-6" A.F.F.

X
U-070 U-0703 RECEIPT PRINTER POS PROVIDER X 2 FOR F/C AND 1 D/T
U-100 U-1004 POS/ORDER ENTRY TERMINAL POS PROVIDER X 2 FOR F/C AND 1 D/T
U-121 U-1213 CASH DRAWER BRACKETS POS PROVIDER
U-152 U-1523 CASH DRAWER POS PROVIDER

S-481 S-4812 X DRIVE THRU CUP DISPENSER A.J. ANTUNES #DACS50 W/ ANGLED MOUNTING BRACKET OMNITEAM CDB-DTA

S-530 S-5301 BEVERAGE DISPENSER - DRIVE-THRU W/HI-FLOW VALVES CORNELIUS/REMCOR #ED 250 (8 HEAD) X X W/ LID & STRAW DISPENSER

S-540 S-5401 PEPSI BOOSTER TANK X X BY PEPSI
F-505 F-5052 X STACKABLE HIGH CHAIR MARSTON #C-30-N (NATURAL OAK)

X

X
X

X

X

X

X

X

X

X
X
X

X

X

X

X
X

X

X

X
X

X

X
X

X
X

X

X

X

X

X

X

X

X

X

X

X

X

X

X
X
X
X
X
X
X

X

X
X
X
X

X

X

X

B-310 B-3102 GRAB BAR 1-1/2"DIA X 18" S.S. FIN. BOBRICK #B6806X18 SURFACE MTDXX

X

X
X

X

X
X
X

X
X

X

F-100 F-1001 MONEY COUNTER TELLERMATE #TYR100TB XX

F-1000 1 DVR BY OWNER F-1000X

BY PEPSI
BY PEPSI

DOUGHPRO SL1577
PITCO #TB-SRTG14-2 COMES WITH GAS HOSE KIT

SURFACE MTD.BOBRICK #B-7128
ANSUL 1 ANSUL FIRE SUPPRESSION SYSTEM ANSUL ANSUL.

EF-2 1 X X EF-2

G.C. TO COORD. WITH OWNER'S INSTALLER

B-599 B-5991 X MOP SINK STATION ISS #WST806YX

ROOF MOUNTED EXHAUST FAN
ROOF MOUNTED EXHAUST FAN

REFER TO MECHANICAL DRAWINGS
REFER TO MECHANICAL DRAWINGS

B-600 1 X X 30"x36" ROOF HATCH BILCO #S-20 B600
B601-ALUMINUM ROOF LADDERXX1B-601

D  SEATING PACKAGE

G  ARTWORK

RTU-1 1 X ROOF MOUNTED HVAC UNIT REFER TO MECHANICAL DRAWINGS X RTU-1X X
XX RTU-2XREFER TO MECHANICAL DRAWINGSROOF MOUNTED HVAC UNITX1RTU-2
XX RTU-3XREFER TO MECHANICAL DRAWINGSROOF MOUNTED HVAC UNITX1RTU-3

E  ELECTRICAL EQUIPMENT

REFER TO ELECTRICAL DRAWINGSX DISCONNECTS ON MECHANICAL EQUIPMENTX-E1 X

REFER TO MECHANICAL DRAWINGSTACO BELL HOOD PRE-PIPED FOR ANSUL SUPPRESSIONXX1 HOODHOOD
X

E2 - X X LIGHT FIXTURES X REFER TO ELECTRICAL DRAWINGS
REFER TO ELECTRICAL DRAWINGSXMAIN DISTRIBUTION PANELXX-E3

REFER TO ELECTRICAL DRAWINGSXLIGHTING PANELSXX-E4

REFER TO ELECTRICAL DRAWINGSXCONTACTORSXX-E5 E5
E4
E3
E2
E1

-
-

X CTSCEILING SOLUTIONS, LLC., # BCDFLCEILING TILE SAVERXCTS
DIFF.REFER TO MECHANICAL DRAWINGSDIFFUSERS, REGISTERS, GRILLESXDIFF.

X

S-254 S-2541 CONDIMENT RACK PRONTO PRODUCTS #CHPW0446X

S-547 S-5471 BUNN POD BREWER MY CAFE AP AUTOPOD #42300.0008 XX

U-238 U-2385 KITCHEN MONITOR IBM, NCR & PAR XX

REFER TO DETAIL 16/A6.0

U-251 4 X EVO MONITOR ARMS U-251IBM, NCR & PAR

F-060 F-0601 MONITOR-OFFICE YUM IN OFFICE.  SEE SHEET A8.1X
F-050 F-0501 CREDIT CARD SATELLITE ROUTER JUNCTION YUM X IN OFFICE.  SEE SHEET A8.1X

F-030        F-0301 X COAT HOOKS ISS #HOOK246R2Y

X X X

X

X
X

X
X
X

X

S-023 S-0231 X WARMER, EVO TACO TOWER, TB, 208V, L TO R UNIT CARTER HOFFMAN EVOR208 X MOUNT ON PRODUCTION LINE OVER SHELFX
S-024 S-0241 X WARMER, EVO TACO TOWER, TB, 208V, R TO L UNIT CARTER HOFFMAN EVOR208 X MOUNT ON PRODUCTION LINE OVER SHELFX

X

X
X
X

X

1 XX K-612ISS #SU246685YK-612 SHELVING UNIT 24" X 66" X 86"H (4 TIER)

K-420ISS #WST34YCARBONATOR PLATFORM SHELF 18" x 24"XX1K-420

ISS #SU186085YSHELVING UNIT 18" X 60" X 86"H (4 TIER)XX4K-606 K-606

4
5

X
X

X
X

X
X

X ISS #FRYTAB3030YAFRY WORKSTATION 30"W x 30"D x 75"HX1 K-380K-380

WALL TRACK SHELVINGISS #WST255EPREP SINK WORKSTATION 50" TRACKX1 K-210K-210
WALL TRACK SHELVINGISS #DS1F3 COMP. SINK WORKSTATION 96" TRACKX1 K-221K-221

ISS #WST233YATORT RACK 18" x 36" x 74"X1 K-431K-431
UNDER SERVING COUNTERISS #WST440YFRONT COUNTER SHELVING 18" x 24" x 24" (2 TIER)X2 K-490K-490

ISS #SU184885YSHELVING UNIT 18" X 48" X 86"H (4 TIER)X K-604K-604
ISS #SU184285YSHELVING UNIT 18" X 42" X 86"H (4 TIER)X K-603K-603

EQUIPMENT SCHEDULE A

SEE P6.0 WHEN A TANK TYPE WATER HEATER IS USED

D5 1 SET TABLE PACKAGE INCLUDES TABLES, FRAMES, AND BOOTHS

D8 1 TRASH RECEPTACLE/TRAY RETURN-DOUBLE
D7 1 TRASH RECEPTACLE/TRAY RETURN-SINGLE
D6 1 SET CHAIR PACKAGE

D4 1 CONDIMENT COUNTER
D3 BURGUNDY MARKET UMBRELLA
D2 1 GREEN VALLEY - SQUARE TABLE 4 SEATS - INGROUND
D1 1 SERVING COUNTER

X

X

X
X

X

X
X

D1

D2
D3
D4

D6
D7
D8

D5

FACILITY CONCEPTS INCORPORATED
WABASH VALLEY

FACILITY CONCEPTS INCORPORATED
FACILITY CONCEPTS INCORPORATED
FACILITY CONCEPTS INCORPORATED
FACILITY CONCEPTS INCORPORATED
FACILITY CONCEPTS INCORPORATEDX

X

X

X
X

X

X

D9 1 TRASH RECEPTACLE/TRAY RETURN-SINGLEX FACILITY CONCEPTS INCORPORATEDX
D10 1 QUEUING WALLX FACILITY CONCEPTS INCORPORATEDX

D9
D10

D11 1 DRINK STATIONX FACILITY CONCEPTS INCORPORATEDX D11

X
G14
G13
G12

INSTALLED BY FCI
INSTALLED BY FCI
INSTALLED BY FCI

INSTALLED BY FCI
1

X

X1

1 "ARTWORK" (4 PART: A,B,C,D)

CORPORATE
CORPORATE
CORPORATE

CORPORATE
"ARTWORK"

G16 X1
G17 X1

"ARTWORK"
"ARTWORK"
"ARTWORK" INSTALLED BY FCI

INSTALLED BY FCI
INSTALLED BY FCICORPORATE

CORPORATE
CORPORATE

K-619S

2 XX K-653SK-653S ISS #SU244285YSHELVING UNIT 24" X 42" X 86"H (4 TIER)

ISS #SU242485YSHELVING UNIT 24" X 24" X 86"H (4 TIER)XX2K-619S
ISS #SU186085Y

4 X ISS #SU244885YSHELVING UNIT 24" X 48" X 86"H (4 TIER)X K-624SK-624S

1 XXK-SP ISS SERIES SPECIAL ORDERSHELVING UNIT 24" X 60" X 86"H (4 TIER)

WITH DUNNAGE BOTTOM

K-SP

SHELVING UNIT 18" X 60" X 86"H (4 TIER)XX1K-606S K-606S
WITH DUNNAGE BOTTOM
WITH DUNNAGE BOTTOM
WITH DUNNAGE BOTTOM
WITH DUNNAGE BOTTOM

1 X ISS #SU183685YSHELVING UNIT 18" X 36" X 86"H (4 TIER)X K-602K-602

1 XX K-619ISS #SU242485YK-619 SHELVING UNIT 24" X 24" X 86"H (4 TIER)

S-544 S-5442 X ICED TEA DISPENSER BUNN TDO-N-3.5X
S-546 S-5461 X ICED TEA BREWER TETLEY TB3QX X X

3.5 GALLON NARROW ICED BEVERAGE DISPENSER

X X2 WABASH VALLEY

D12 1 GREEN VALLEY - SQUARE TABLE 3 SEATS - INGROUNDX D12WABASH VALLEYX
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